COMMERCIAL PROPOSAL & SERVICE AGREEMENT

KREOVATE

Marketing Agency

For: S & A BADMINTON ACADEMY

WEBSITE DEVELOPMENT + LOCAL SEO

Commercial Proposal & Service Agreement

PROJECT ARCHITECTURE & SCOPE PILLARS

Turnkey Delivery

Custom Website Architecture

9 Core responsive pages with mobile-first UI, coaching program hierarchies, and instant WhatsApp enquiry triggers.

30-Day Local SEO Launch

Local keyword targeting, structured Schema.org data, XML sitemap, and Google Search Console performance setup.

CLIENT

S & A BADMINTON ACADEMY

SERVICE PROVIDER

KREOVATE

Marketing Agency

PROJECT CONTACT / DELIVERY LEAD

Mohammed Nibrasul Haqq

nibrasulhaqqamini@gmail.com

Kreovate -Marketing Agency

QUOTATION ID

SAA-WEB-SEO-2026-001

KREOVATE provides web development, SEO, and digital solutions focused on building professional digital experiences and practical online growth foundations for businesses and organizations.

STRATEGIC CONTEXT

Project Overview & Business Objectives

This Commercial Proposal & Service Agreement ("Agreement") outlines the understanding between **S & A BADMINTON ACADEMY** ("Client") and **KREOVATE** ("Service Provider") for the design, development, implementation, and delivery of the Client's website and the agreed 30-day Local SEO services. **Mohammed Nibrasul Haqq** (*Kreovate -Marketing Agency*) will act as the designated project contact and delivery lead for KREOVATE.

Current Situation

S & A BADMINTON ACADEMY currently operates without a dedicated, high-performance website. This absence restricts search engine discoverability, limits structured presentation of coaching programs across branches, and leaves prospective students and parents relying on fragmented online mentions.

Proposed Solution

Deploy a modern, conversion-focused, SEO-ready website combined with an intensive 30-Day Local SEO launch. This comprehensive solution establishes a credible digital home while directly optimizing Google search visibility and local relevance for badminton coaching enquiries.

Seven Core Business Goals

1. Digital Authority: Launch an official web platform for S & A Badminton Academy.

2. Local Discoverability: Appear in local search queries for badminton coaching.

3. Search Relevance: Improve local relevance through geo-targeted on-page SEO.

4. Program Clarity: Showcase coaching batches, camps, court amenities, and timings.

5. Frictionless Enquiries: Direct parents to instant WhatsApp, direct phone calls, and forms.

6. Technical Search Setup: Configure Search Console, Analytics 4, and Schema markup.

7. Long-Term Foundation: Structured URLs ready for sustainable organic search growth.

"The website becomes the academy's digital foundation, while Local SEO helps make that foundation discoverable to people actively searching for badminton coaching and related services."

DELIVERABLES & LEAD ARCHITECTURE

Website Development Scope

Included Core Website Pages (9 Pages)

01 — Home Page
Hero banner, academy intro, program highlights, facilities, features & conversion CTAs.

02 — About Academy
Academy story, philosophy, founder vision, court standards, and achievements.

03 — Coaching Programs
Structured curriculum levels (Kids, Beginners, Intermediate, Professional Training).

04 — Coaching Camps
Dedicated coaching camp batches, summer intensive clinics, and holiday training.

05 — Locations & Branches
Branch-specific details, addresses, court amenities, directions, and direct contact.

06 — Coaches & Trainers
Profiles of head coaches, certifications, national/state accolades, and bios.

07 — Gallery & Facility
Photo showcase of indoor wooden/synthetic courts, coaching drills, and events.


08 — FAQ Section
Answers regarding age eligibility, equipment, batched timings, and trial sessions.

09 — Contact & Enquiry
Integrated lead form, instant WhatsApp button, direct calling & location details.

Coaching Program Structure: Kids Foundation • Beginners Batches • Intermediate Development • Advanced Elite Training • Coaching Camps

CONVERSION ARCHITECTURE

Visitor Conversion Flow



TECHNICAL STANDARDS

Website Features & SEO Foundation

Modern Design & UX

- Mobile-first responsive architecture
- Sleek sports-tech branding palette
- Crisp typography (Inter font family)
- Intuitive header & footer navigation
- High-contrast conversion callouts

Lead Generation CTAs

- Instant floating WhatsApp trigger
- 1-tap Click-to-Call telephone buttons
- Streamlined enquiry & trial forms
- Clear branch address & location cards
- Branch-specific contact triggers

Technical On-Page SEO

- Semantic HTML5 & H1-H3 hierarchy
- Clean, keyword-friendly URL slugs
- Individual Meta Titles & Descriptions
- Image compression & descriptive ALT tags
- XML Sitemap & robots.txt directives

Search Engine Structured Data (Schema.org)

Organization & LocalBusiness

Identifies S & A Badminton Academy official name, logo, operating hours, phone numbers, and physical court addresses for search engine knowledge graphs.

SportsActivityLocation & FAQPage

Categorizes courts and athletic facilities specifically for sports-related queries, while structuring FAQ questions for crawlability.

Structured Data Implementation Disclaimer: Structured data is implemented in compliance with schema standards to assist search engines in indexing eligible information accurately. Search engines independently decide when, how, and whether enhanced search features or rich snippets are displayed.

IMPLEMENTATION SCHEDULE

30-Day Local SEO Launch Plan

01

PHASE 1: SEO Research & Foundation

Days 1 – 7

Conduct website structure review, competitor search visibility audit, local keyword research and search intent mapping (e.g. *"Badminton coaching near me"*, *"Badminton Academy in [Location]"*, *"Kids badminton classes"*), NAP content consistency review, and technical SEO planning.

02

PHASE 2: Website & On-Page SEO Deployment

Days 8 – 15

Execute keyword-focused page titles and meta descriptions, configure structured H1/H2/H3 headings, implement internal linking between coaching programs and locations, optimize images with descriptive ALT tags, configure canonical tags, and publish location-specific landing content.

03

PHASE 3: Technical & Local Website Optimization

Days 16 – 23

Execute technical SEO checks, indexability checks, XML sitemap generation, robots.txt directives, canonical configuration, LocalBusiness structured data deployment, mobile responsiveness checks, and page speed optimization.

04

PHASE 4: Measurement, Optimization & Recommendations

Days 24 – 30

Monitor organic search visibility, verify website indexing status across primary pages, track target keywords, conduct on-page quality review, compile a Month-1 SEO Summary Report, and provide ongoing organic growth recommendations.

> *Note: Keyword examples illustrate target search intent. Search engine rankings depend on competition, historical authority, and location dynamics, and are not promised as guaranteed ranking positions.*

DELIVERABLES MATRIX

SEO Deliverables & Technical Scope

Area	Deliverable Description	Scope

Organic Website SEO Scope

Optimization focuses entirely on website on-page architecture, local keyword targeting, Schema structured data, XML sitemap crawlability, and search console indexing.

**Google Business Profile and Google Maps management or optimization are outside the scope of this project.*

Ethical White-Hat SEO Policy

KREOVATE adheres strictly to official webmaster quality guidelines for sustainable organic growth.

Strict Policy: KREOVATE does not use fake reviews, purchased links, automated spam, or manipulative techniques.

EXECUTION SCHEDULE

Project Timeline & Parallel Workflows

Website Development (10–15 working days)

- **Stage 1** Kickoff & Information Collection (Programs, Photos, Bios)
- **Stage 2** Structure & Design Direction
- **Stage 3** Website Development & Responsive Layout
- **Stage 4** Client Review
- **Stage 5** Revisions (Incorporating consolidated feedback)
- **Stage 6** Cross-Device Testing & Speed Optimization
- **Stage 7** Deployment / Final Handover

Local SEO Launch (30 days)

- **Days 1–7** SEO Research & Foundation
- **Days 8–15** Website & On-Page SEO Optimization
- **Days 16–23** Technical & Local Website Optimization
- **Days 24–30** Measurement, Optimization & Report

Client Input & Timeline Dependencies

The project timeline begins after receipt of the advance payment and required Client materials (academy details, program information, photos, and access credentials). Delays in providing content, approvals, or feedback may extend the delivery timeline. Such delays will not be considered a delay caused by KREOVATE.

COMMERCIAL INVESTMENT

Detailed Quotation & Payment Schedule

Sl. No.	Service / Deliverable	Description	Qty.	Amount
01	**Professional SEO-Ready Website**	Complete responsive website design and development, including core academy pages, mobile optimization, enquiry/WhatsApp/call CTAs, SEO-friendly structure, metadata, headings, image optimization, sitemap, robots configuration, structured data and technical SEO foundation.	1 Project	**₹15,000**
02	**30-Day Local SEO Launch & Setup**	30-day organic local SEO implementation including local keyword research, competitor research, technical SEO, on-page optimization, local content optimization, internal linking, image SEO, structured data, indexability checks, search visibility monitoring and SEO recommendations.	1 Campaign	**₹10,000**
PROJECT TOTAL INVESTMENT **Amount in Words:** Twenty-Five Thousand Indian Rupees Only.			**Total**	**₹25,000**

Payment Schedule

Stage	%	Amount	Condition
Advance	50%	**₹12,500**	Before kickoff
Final	50%	**₹12,500**	Upon approval / handover
Total	**100%**	**₹25,000**	**Full investment**

Payment Terms & Conditions

- A **50% advance payment of ₹12,500** is required before project work begins.
- The remaining **50% payment of ₹12,500** is payable after completion and client approval.
- Final deployment, transfer, and handover are subject to receipt of final payment.
- Work outside the agreed scope will be quoted separately.
- Third-party costs, premium plugins, extra domain years, or hosting upgrades billed separately.

Included Domain Provision (Year 1)

Includes **standard domain registration for 1 year**. Multi-year registrations, renewals after Year 1, and premium/auctioned domains payable separately. Website hosting is excluded unless agreed separately.

OPTIONAL POST-LAUNCH

Website Maintenance + SEO

Monitoring, ongoing SEO & content adjustments.

₹8,000 / month

OPERATIONAL ALIGNMENT

Project Responsibilities & Exclusions

Client Responsibilities

- **Business Info:** Academy name, address, phone, WhatsApp, email, working hours, branch details.
- **Program Info:** Program names, age groups, timings, fees, training structure, camp details.
- **People:** Founder/management info, coaches, qualifications, achievements.
- **Media Assets:** Logo, academy photos, court photos, coach photos, team photos, videos.
- **Access:** Domain and hosting account credentials where required.
- **Approvals:** Timely feedback and stage sign-offs to maintain project schedule.

KREOVATE Responsibilities

- Develop the agreed website according to approved scope.
- Implement the agreed website SEO foundation & structured schema.
- Perform the agreed 30-day Local SEO activities.
- Provide transparent project communication via designated contact.
- Incorporate the included 2 consolidated revision rounds.
- Perform cross-device testing and speed checks before launch.
- Provide the included 7-day post-launch bug-fix support.
- Maintain reasonable confidentiality regarding Client materials.

Explicit Exclusions (Out of Scope)

> *Any requirement not listed in this quotation is considered outside the agreed scope (e.g. Google Business Profile management, booking systems, payment portals, student LMS, paid ads, custom CRM) and will be estimated separately by KREOVATE.*

OPERATIONAL POLICIES

Project Terms, Conditions & Infrastructure

1. Domain & Hosting Infrastructure

Domain registration for the first year is included in the ₹25,000 project package, subject to the availability and standard registration cost of the selected domain name.

- The included domain coverage is limited to **one (1) year** from the date of domain registration.
- The domain should preferably be registered under the **Client's ownership/details** wherever technically and commercially possible.
- If the Client chooses to register the domain for **more than one year**, only the **first-year domain registration cost is included** in the ₹25,000 package. Any additional years will be payable separately by the Client.
- **Domain renewal charges after the included first year are not included** in the project package and will be payable by the Client.
- Premium, reserved, auctioned, or unusually priced domain names are **not included** and will be charged separately if selected by the Client.
- **Website hosting charges are not included** in the ₹25,000 package unless specifically agreed separately in writing. Any future hosting renewal, upgrade, or additional infrastructure costs will be the responsibility of the Client unless otherwise agreed.

2. Third-Party Platforms & Services

The project interfaces with Google Search, Search Console, Analytics, and WhatsApp. KREOVATE cannot guarantee uninterrupted availability or policy modifications of third-party platforms.

3. Scope Change Management

Any requirement not listed in this quotation (e.g. online booking, payment systems, student login, custom API integrations) is outside agreed scope and will be estimated separately by KREOVATE.

4. Project Pause & Resumption

If the Client requests a pause or materials are delayed, KREOVATE may pause active work. The delivery timeline will be adjusted based on the pause duration and schedule availability.

5. Cancellation & Payment Settlement

If the Client cancels after work commences, work completed up to cancellation remains payable. The advance payment covers engineering hours, architecture planning, and reserved capacity.

6. Content Accuracy & Legal Responsibility

The Client is responsible for factual accuracy and legal rights to supplied materials (photos, logos, testimonials, fees). The Client is responsible for approving privacy policies, terms, refund policies, and student notices. KREOVATE does not provide legal advice.

PROTECTIONS & STANDARDS

Ownership, Support & Service Disclaimers

Website Ownership & Handover

Upon full settlement of all project payments (₹25,000), the Client receives ownership/use rights to the completed custom website deliverables produced specifically for the project. Client content remains Client property. Third-party software and libraries remain subject to their respective licenses.

7 Days Post-Launch Support

KREOVATE provides a 7-day post-launch bug-fix support window to correct minor implementation bugs within delivered scope. Excludes new features, redesigns, new pages, third-party outages, or Client modifications.

Search Ranking & Business Outcome Disclaimer

KREOVATE performs agreed SEO activities using industry best practices. However, search engine rankings, website traffic, enquiries, and student admissions cannot be guaranteed. Final outcomes depend on search algorithms, competitor dynamics, search demand, and market factors outside KREOVATE's control.

KREOVATE Portfolio Rights

Unless agreed in writing, KREOVATE may display the completed website or non-confidential screenshots as part of its professional portfolio and project showcase.

Confidentiality & Force Majeure

Both parties protect confidential information. Neither party is liable for delays caused by major infrastructure failures, natural events, or platform outages beyond reasonable control.

MUTUAL AGREEMENT

Project Acceptance & Authorization

"This document outlines the complete scope of work for establishing **S & A BADMINTON ACADEMY's** digital presence through a custom SEO-ready website and a 30-day Local SEO launch. By approving this proposal, the Client confirms review and acceptance of the deliverables, commercial terms, responsibilities, exclusions, ownership provisions, and service conditions described herein."

Commercial Summary

Website (₹15,000) + 30-Day Local SEO (₹10,000)

Client: S & A BADMINTON ACADEMY • Service Provider: KREOVATE

₹25,000

50% Advance (₹12,500) • 50% Final (₹12,500)

SERVICE PROVIDER

KREOVATE

Marketing Agency

Project Contact: Mohammed Nibrasul Haqq
Email: nibrasulhaqqamini@gmail.com
Role: Kreovate -Marketing Agency
Location: Kerala, India

CLIENT ORGANIZATION

S & A BADMINTON ACADEMY

Athletic & Badminton Training Academy

Client Account: S & A BADMINTON ACADEMY
Project Scope: 9-Page Website + 30-Day Local SEO
Scope Reference: SAA-WEB-SEO-2026-001

KREOVATE looks forward to building a professional digital foundation for S & A BADMINTON ACADEMY and creating a stronger pathway for organic search discovery.